

# Window Quote

Stronghold Glass LLC

Provides this estimate for Vincent Cipriano at Weatherproofing Technologies, Inc.

Work order #

WTI Project No: 5045199

Stronghold Glass Will provide labor and necessary materials, lift, sealants, backer rod, misc parts needed to accomplish Curtain wall (2) and core wall (4) reseal as directed on work order for scope of work option 1 for the following amount

option 1 (duration 5 working days/100 hours)

(2) Curtain Wall 24' x 16'

~~\$635.00~~ 0 Polyshim tape

\$110.00 Backer Rod

\$550.00 Spectrem 2 & 3

~~\$2400.00~~ 2000 (2) Lifts

\$350.00 Supplies

+\$7000.00 Labor

~~\$11,045.00~~ \$10,010.00

2500  
2 sections  
in children

WEST WALL WINDOWS

25.00

\$100.00

\$400.00

\$50.00

1000.00

\$1575.00

TOTAL

Option 1 (3 working days/60 hours)

(4) Core wall + 4 WINDOWS NORTH WALL \*

\$0 Polyshim tape

\$110.00 Backer Rod

\$810.00 Spectrem 2 & 3

\$350.00 Lift

\$75.00 Supplies

+\$4200.00 Labor

\$5,545.00

1st floor  
+ 2nd floor  
+ Parlor

\$17,130.00